AlA Document A101" — 2017

Standard Form of Agreement Between Owner and Contractor
where the basis of payment is a Stipulated Sum

AS MODIFIED BY OWNER

AGREEMENT made as of the « » day of « » in the year « »
(In words, indicate day, month and year.)

BETWEEN the Owner:
(Namelegal-status—address-and-other-information and address)

«Qutagamie County—»«—»
«320 S Walnut St-»
«Appleton, WI 54911—»

« »

and the Contractor:

(Name-legalstatus;-address-and-other-information and address)

« K »
« »
« »
« »

for the following Project:
(Name, location and detailed-description)

« »
« »
« »

The Architect:
(Namelegal-status—address-and-other-information and address)

L K »
« »
« »
« »

The Owner and Contractor agree as follows.

ADDITIONS 'AND DELETIONS:
The author of this document
has added information
needed for its completion.
The author may also have
revised the text of the
original AlA standard form.
An Additions and Deletions
Report that notes added
information as well as
revisions to the standard
form text is available from
the author and should be
reviewed.

This document has important
legal consequences.
Consultation with an
attorney is encouraged with
respect to its completion
or _modification.

The parties should complete
A101™-2017, Exhibit A,
Insurance_and Bonds,
contemporaneously with this
Agreement. AIA Document
A201™-2017, General
Conditions of the Contract
for-Construction, is
adopted /in this document by
reference. Do not use with
other general conditions
unless this document is
modified.

ELECTRONIC COPYING of any
portion of this AIA® Document
to another electronic file is
prohibited and constitutes a
violation of copyright laws
as set forth in the footer of
this document.
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EXHIBIT-A—INSURANCE-AND-BONDS

ARTICLE 1 THE CONTRACT DOCUMENTS

The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary, and other
Conditions), Request for Bid (including all Bid Exhibits and Attachments), Drawings, Specifications, Addenda
issued prior to execution of this Agreement, other documents listed in this Agreement, and Modifications issued
after execution of this Agreement, all of which form the Contract, and are as fully a part of the Contract as if
attached to this Agreement or repeated herein. The Contract represents the entire and integrated agreement between
the parties hereto and supersedes prior negotiations, representations, or agreements, either written.or oral. An
enumeration of the Contract Documents, other than a Modification, appears in Article 9.

ARTICLE 2 THE WORK OF THIS CONTRACT
The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in
the Contract Documents to be the responsibility of others.

ARTICLE 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION

§ 3.1 The date of commencement of the Work shall be:
(Check one of the following boxes.)

[« »] The date of this Agreement.
[ «X-» ] A date set forth in a notice to proceed issued by the Owner.

[« »] Established as follows:
(Insert a date or a means to determine the date of commencement of the Work.)

« »

If a date of commencement of the Work is not selected, then the date of commencement shall be the date of this
Agreement.

§ 3.2 The Contract Time shall be measured from the date of commencement of the Work.

§ 3.3 Substantial Completion

§ 3.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall
achieve Substantial Completion of the entire Work:

(Check one of the following boxes and complete the necessary information.)

AlA Document A101™ — 2017. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007 and 2017
by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and
International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil
and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This draft was produced by AlIA software at
12:42:15 on 01/19/2018 under Order No.8998147503 which expires on 07/20/2018, and is not for resale.

User Notes: (1382763881)

2



[« »] Not later than « » (« ») calendar days from the date of commencement of the Work.

[« »] By the following date: « »

§ 3.3.3 If the Contractor fails to achieve Substantial Completion as provided in this Section 3.3, liquidated damages,
if any, shall be assessed as set forth in Section 4.5.

§ 3.3.4 The Contractor shall achieve Final Completion of the entire Work, not later than ten (10) days after
Substantial Completion notwithstanding the provisions of 9.10.1 of A201-2017, as modified by Owner.

ARTICLE 4 CONTRACT SUM

§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the
Contract. The Contract Sum shall be « » ($ « » ), subject to additions and deductions as provided in the Contract
Documents.

§ 4.2 Alternates
§ 4.2.1 Alternates, if any, included in the Contract Sum:

[tem Price

§ 4.3 Allowances, if any, included in the Contract Sum;
(Identify each allowance.)

ltem Price
§ 4.4 Unit prices, if any:
(Identify the item and state the unit price and quantity limitations, if any, to which the unit price will be applicable.)

[tem Units and Limitations Price-per-Unit ($0.00)

§ 4.5 Liquidated damages, if any:
(Insert terms and conditions for liquidated damages, if any.)

« »
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ARTICLE 5 PAYMENTS

8§ 5.1 Progress Payments

§ 5.1.1 Based upon Applications for Payment properly submitted to the Architect by the Contractor and Certificates
for Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the
Contractor as provided below and elsewhere in the Contract Documents.

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of
the month.-erasfeHews:

§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the «ienth-» day of a
month, the Owner shall make payment of the amount certified to the Contractor not later than the «last-» day of the
«same-—» month. If an Application for Payment is received by the Architect after the application date fixed above,
payment of the amount certified shall be made by the Owner not later than «thirty-—» ( «30-»-) days after the
Architect receives the Application for Payment.

(Federal, state or local laws may require payment within a certain period of time.)

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the
Contractor and approving in writing by the Architect and the Owner in accordance with the Contract Documents.
The schedule of values shall allocate the entire Contract Sum among the various portions of the Work. The schedule
of values shall be prepared in such form, and supported by such data to substantiate its accuracy, as-the Architect
and the Owner may require. This schedule, efvatieswhen approved in writing by the Architect and the Owner, shall
be used as a basis for reviewing the Contractor’s Applications for Payment.

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end
of the period covered by the Application for Payment.

§ 5.1.6 In accordance with AIA Document A201™-2017, General Conditions of the Contract for Construction as
modified by Owner, and subject to other provisions of the Contract Documents, the amount of.each progress
payment shall be computed as follows:

§ 5.1.6.1 The amount of each progress payment shall first include:

.1 That portion of the Contract Sum properly allocable to completed Work;

.2 That portion of the Contract Sum properly allocable to materials and equipment delivered and
suitably stored at the site for subsequent incorporation in the completed construction, or, if approved
in advance by the Owner, suitably stored off the site at a location agreed upon in writing; and

.3 That portion of Construction Change Directives-that-the-Architect determinesin-the-Architeet’s

professionaljudgment-to-bereasonablyjustifiedOrders approved.

§ 5.1.6.2 The amount of each progress payment shall then be reduced by:

.1 The aggregate of any amounts previously paid by the Owner;

.2 The amount, if any, for Work that remains uncorrected and for which the Architect has-previously
withheld a Certificate for Payment as provided in Article 9 of AIA Document A201-2017, as
modified by Owner;

.3 Any amount for which the Contractor does not intend to pay a Subcontractor or material supplier,
unless the Work has been performed by others the Contractor intends to pay;

4 For Work performed or defects discovered since the last payment application, any-amount for which
the Architect may withhold payment, or nullify a Certificate of Payment in whole or in'part, as
provided in Article 9 of AIA Document A201-2017, as modified by Owner; and

.5 Retainage withheld pursuant to Section 5.1.7.

§ 5.1.7 Retainage
§ 5.1 7 1 For each progress payment made prlor to Substantlal Completion of the Work, the Owner-may withhold the
vy :retainage as determined in accordance with

Wlsconsm Statutes Sec 66 O90l(9)(b)
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§ 5.1.7.3 Except as set forth in this Section 5.1.7.3, upon Substantial Completion of the Work, the;Contractor may
submit an Application for Payment that includes the retainage withheld from prior Applications for Payment
pursuant to this Section 5.1.7. The Application for Payment submitted at Substantial Completion shall not include
retainage as follows:

(Insert any other conditions for release of retainage upon Substantial Completion.)

« »

§ 5.1.9 Except with the Owner’s prior written approval, the Contractor shall not make advance/payments to suppliers
for materials or equipment which have not been delivered and stored at the site.

§ 5.2 Final Payment
§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by.the Owner to the
Contractor when

1 the Contractor has fuIIy performed the Contractexeepﬁemhe@mmaete#&respen&bm%eemet

; ;and
.2 afinal Certificate for Payment has been issued by the Architect; and-
.3 the Contractor’s Release and Waiver of Lien has been received; and

4 the final waivers from the Contractor’s Subcontractors, supplies and vendors ate submitted to the
Architect; and

.5 if applicable, Contractor’s affidavit of compliance with Prevailing Wage determinations has been
received.

§ 5.2.2 The Owner’s final payment to the Contractor shall be made no later than 30 days after the issuance of the
Architect’s final Certificate for Payment. Final payment does not relieve Contractor of its obligations to correct non-
conforming Work or to satisfy any requirements which survive final payment..-orasfellows:

§ 5.3 Interest

Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate-stated
belows-or-in-the-absence-thereofat-the-legal rate prevailing from time to time at the place where the Project is
located.

“«» 0o«
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ARTICLE 6 DISPUTE RESOLUTION
§ 6.1 Initial Decision Maker

The Archltect WI|| serve as the In|t|aI DeC|S|on Maker Jp&psuanHeAmele—léef—AlﬁrDeeumem—Ain—ZO}LHMess

ARTICLE 7 TERMINATION OR SUSPENSION
§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document
A201-2017, as modified by Owner.

§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Docume
modified by Owner.

‘ A2 ‘ 1-2017, as
ARTICLE 8 MISCELLANEOUS PROVISIONS

§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201-2017 or another Contract
Document, the reference refers to that provision as amended or supplemented by other provisions.of the Contract
Documents.

§ 8.2 The Owner’s representative:
(Name, address, email address, and other information)
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§ 8.3 The Contractor’s representative:
(Name, address, email address, and other information)

§ 8.4 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days’ prior notice to the
other party.

§ 8.5 Indemnification, Insurance and Bonds

§ 8.5.1 The Ownerand-the Contractorshall purchase and maintain-insurance as-set forth-in A Document A101T™
. pUrenaseaRcaitad-HASHRReeaS-SetHoRHR-AA P ocdeRt-Adox

2 o Bahnyean r trop W < v/ ntis inulated

= O B e ¥ tae S Y HS tated

§ 8.5.2 The Contractor shall provide a Performance and a Payment Bond each in the amount of the Contract Sum.

honds as cat forth in A LA Documaent A101™_2017 Evhibit A__and alcawhara in the Contrae
BORGSASSEHOHHR- A AP OCH e Ao Zot—EXTHH A aaRGEe1SEWhere t t

inthe Contract Deciments: The
Contractor shall purchase and maintain the required bonds from a company or companies lawfully aut*orized to
issue surety bonds in the jurisdiction where the Project is located. Contractor shall furnish both on an AIA A312-

2010 Performance Bond and an AIA 312-2010 Payment Bond. The AIA A312-2010 Bonding Form /ay be
replaced with the most current applicable AIA Bonding Form.

§ 8.7 Other provisions:

§ 8.7.1 The Contractor agrees that they are an independent contractor with respect to the services provided pursuant
to the Contract. Nothing in the Contract shall be considered to create the relationship of employer and employee

between parties.

§ 8.7.2 If requested, the Contractor shall provide the Owner’s auditors access to and furnish them withyinformation,
records and reports regarding powers, duties, activities, organization, property, financial transactions ghd methods of
operations, and any other information, record and reports that relate directly or indirectly to the services being
rendered pursuant to the Contract. The Contractor shall also provide access for the Owner’s auditors to inspect all
property, equipment and facilities that are used or made use of by the Contractor in rendering jts’éa\(ices pursuant to
the Contract. The provisions of this paragraph shall continue for a period of three years foIIO\ﬁipq-sol’npletion of the
Services.

Any information, records and reports provided to or obtained by the Owner pursuant to the preceding paragraph, or
which the Owner otherwise comes into possession of pursuant to the Contract shall be subjett to the piovisions of
Wisconsin’s Public Records Law, including provisions regarding limitations upon access based upon|trade secret
information and state or federal restrictions.

|2 x)
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§ 8.8 Waiver

§ 8.8.1 One or more waivers by any party of any term of the Contract will not be construed as a waiver of a
subsequent breach of the same or any other term. The consent or approval given by any party with respect to any act
by the other party requiring such consent or approval shall not be deemed to waive the need for further consent or
approval of any subsequent similar act by such part.

ARTICLE 9 ENUMERATION OF CONTRACT DOCUMENTS
§ 9.1 This Agreement is comprised of the following documents:
.1 AIA Document A101™-2017, as modified by Owner Standard Form of Agreement Between Owner
and Contractor

'2 )(II(EGEE Ie E] ElngM 2@1 IEEE iait) KYI SEIE} ee E‘ E Be ES
.3 AlA Document A201™-2017, as modified by Owner General Conditions of the Contract for
Construction

« »
.5 Drawings

Number Title Date

.6 Specifications

Section Title Date Pages

.7 Addenda, if any:

Number Date Pages

Portions of Addenda relating to bidding or proposal requirements are not part of-the/Contract
Documents unless the bidding or proposal requirements are also enumerated in this Article 9.
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«Contractor’s bid response will be reference here—»

This Agreement entered into as of the day and year first written above.

OWNER (Signature) CONTRACTOR (Signature)
« N » « N »
(Printed name and title) (Printed name and title)

Approved as to Form,
«Joseph P. Guidote» «Corporation Counsel »
(Printed name and title)
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