

Airport Boiler Project - 7/18/13

Contractor	Base Bid	Alternate 1	Alternate 2	Deviation from Specs
B & P Mechanical	\$ 89,000.00	\$ 1,100.00	\$ 6,225.00	
Coenen Mechanical	\$ 99,700.00	\$ 2,770.00	\$ 10,400.00	
Johnson & Jonet Mechanical	\$ 80,900.00	\$ 1,500.00	\$ 6,750.00	
Johnson & Jonet Mechanical	\$ 70,900.00	\$ 1,500.00	\$ 6,750.00	Lochinvar Boiler w/ TACO Pumps
Hurkman Mechanical	\$ 88,482.00	\$ 2,324.00	\$ 7,323.00	