

Bid Results - Administration Complex Addition & Remodel

	The Boldt Company	Miron Construction Co., Inc.
Base Bid	\$ 19,790,000.00	\$ 19,268,700.00
A1 (alternate)	\$ 38,356.00	\$ 76,103.00
C1 (alternate)	\$ 24,000.00	\$ 80.00
H1 (alternate)	\$ 9,000.00	\$ (9,409.00)
H2 (alternate)	\$ (45,000.00)	\$ (47,052.00)
H3 (alternate)	\$ 160.00	\$ 162,012.00
H4 (alternate)	\$ (41,000.00)	\$ (42,870.00)
E1 (alternate)	\$ (8,868.00)	\$ (9,275.00)
E2 (alternate)	\$ (34,233.00)	\$ (35,799.00)
E3 (alternate)	\$ (17,555.00)	\$ (22,156.00)
E4 (alternate)	\$ (75,000.00)	\$ (78,426.00)
E5 (alternate)	\$ -	\$ -
LV1 (alternate)	\$ 32,000.00	\$ 32,962.00
LV2 (alternate)	\$ 10,000.00	\$ 9,692.00
LV3 (alternate)	\$ 10,250.00	\$ 10,309.00
LV4 (alternate)	\$ 20,000.00	\$ 14,934.00